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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in IMPERIAL COUNTY NEAR
BRAWLEY ON ROUTE 78 FROM 0.5 KM EAST TO 1.2 KM EAST OF EAST JUNCTION ROUTE 111 AND ON
ROUTE 111 FROM 0.2 KM NORTH OF MEAD ROAD TO 0.4 KM NORTH OF ROUTE 78.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 6, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 2-1.01, "GENERAL," the sixth paragraph is revised as follows:

"Submit request for substitution of an "or equal" item, and the data substantiating the request to the
Department of Transportation, District 11, Construction Duty Senior MS 73, P.O. Box 85406, San Diego,
CA, 92186-5400, so that the request is received by the Department by close of business on the fourth day,
not including Saturdays, Sundays and legal holidays, following bid."

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the second paragraph is revised
as follows:

"Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and
the number of working days bid for completion of the work.  The award of the contract, if it be awarded,
will be made within 30 days after the opening of the proposals if the apparent lowest responsible bidder has
met the goal for DBE participation.  The award of the contract, if it be awarded, will be made within 60
days after the opening of the proposals if the apparent lowest bidder has not met the goal for DBE
participation but has claimed good faith efforts to do so.  These periods will be subject to extension for
such further periods as may be agreed upon in writing between the Department and the bidders concerned.
The award, if made, will be to the lowest responsible bidder whose proposal complies with all the
requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the
satisfaction of the Department, adequate good faith efforts to do so.  Meeting the goal for DBE
participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is
a condition for being eligible for award of contract.  The lowest bid will be determined on the basis of the
"Total Basis for Comparison of Bids (A+B)" set forth in the proposal.  The contract price for the awarded
contract will be the "Total Bid (A)" set forth in the proposal."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"Attention is directed to "Concrete Pavement," of these special provisions regarding the prepaving
conference and test strip."

In the Special Provisions, Section 10-1.10, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the
subsection "BASELINE SCHEDULE," the first sentence of the fourth paragraph is revised as follows:

"The baseline schedule shall not extend beyond the number of working days bid."

In the Special Provisions, Section 10-1.10, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the
subsection "BASELINE SCHEDULE," the first sentence of the fifth paragraph is revised as follows:

"If the Contractor submits an early completion baseline schedule that shows contract completion is less
than 85 percent of the working days bid, the baseline schedule shall be supplemented with resource
allocations for every task activity and include time-scaled resource histograms."

In the Proposal and Contract, the Engineer’s Estimate Item 22 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
11-167874

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150645 REMOVE BARRICADE EA 4

22 150717 REMOVE TRAFFIC STRIPE AND
PAVEMENT MARKING

M2 360

23 150742 REMOVE ROADSIDE SIGN EA 23

24 032032 REMOVE SURFACING M3 155

25
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 34

26 153229 REMOVE CONCRETE BARRIER
(TYPE K)

M 330

27 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

28 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

29 190101 ROADWAY EXCAVATION M3 30 000

30 193114 SAND BACKFILL M3 5

31 198001 IMPORTED BORROW M3 119 000

32
(S)

208731 200 MM CORRUGATED HIGH
DENSITY POLYETHYLENE PIPE
CONDUIT

M 340

33 220101 FINISHING ROADWAY LS LUMP SUM LUMP SUM

34 250401 CLASS 4 AGGREGATE SUBBASE M3 49 000

35 260201 CLASS 2 AGGREGATE BASE M3 24 000

36 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 3

37 390155 ASPHALT CONCRETE (TYPE A) TONN 2400

38 390171 ASPHALT CONCRETE BASE
 (TYPE A)

TONN 30 400

39 394001 PLACE ASPHALT CONCRETE DIKE M 370

40 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 6
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